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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN
SAN CLEMENTE AND DANA POINT FROM 0.1 MILE SOUTH OF CAMINO DE ESTRELLA OVERCROSSING TO
0.2 MILE SOUTH OF VIA CALIFORNIA OVERCROSSING AT CAMINO DE ESTRELLA.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, January 19, 2012.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book and the
Federal Minimum Wages with Modification Number 33 dated 11/18/2011.

Project Plan Sheets 2, 5, 6 and 65 are revised. Copies of the revised sheets are attached for substitution for the like-numbered
sheets.

In the Notice to Bidders, the twelfth paragraph is revised as follows:
"Complete the work, including plant establishment work, within 450 working days."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED
DAMAGES," the seventh and eighth paragraphs are revised as follows:

"Complete the work, except plant establishment work, within 200 working days."
"Complete the work, including plant establishment work, within 450 working days."

In the Special Provisions, Section 5-1.13, "NONHIGHWAY FACILITIES (INCLUDING UTILITIES)," is revised as
attached.
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In the Bid book, in the "Bid Item List," Items 54, 55 and 56 are revised. Items 121 and 122 are added and Item 120 is deleted
as attached.

To Bid book holders:

Replace pages 5 and & of the "Bid Item List" in the Bid book with the attached revised pages 5, 8 and 8A of the Bid Item
List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F0604

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

)
‘V%{‘Lf'i,’h ¢ ffuwwuf
REBECCAD. HARN GEL /

Chief, Office of Plans, Specifications & Estimates

Office Engineer
Division of Engineering Services

Attachments



5-1.13 NONHIGHWAY FACILITIES (INCLUDING UTILITIES)
The utility owner will relocate a utility shown in the following table before the corresponding date shown:

Utility Relocation and Date of the Relocation

Utility

Location

Date

SDG&E-Transformer

51 ft Rt of Camino de Estrella. "C Line"
Sta 5+28

March 1, 2012

Relocate by San Diego Gas and Electric
SDG&E-Pull Box
Relocate by San Diego Gas and Electric

46 ft Rt of Camino de Estrella. "C Line"
Sta 5+31

March 1, 2012

SDG&E-Fuse Cabinet
Relocate by San Diego Gas and Electric

50 ft Rt of Camino de Estrella. "C Line"
Sta 5+36

March 1, 2012

SDG&E-12KV UG Line 45 ft Rt of Camino de Estrella."C Line" March 1, 2012
Relocate by San Diego Gas and Electric | Between Sta 5+33 to 6+40
SDG&E-Pull Box 45 ft Rt of Camino de Estrella. "C Line" March 1, 2012

Relocate by San Diego Gas and Electric

Sta 6+40

SDG&E-Power Pole
Pole No: P167820A
Relocate by San Diego Gas and Electric

70 ft Rt of Camino de Estrella. "C Line"
Sta 12+67

March 1, 2012

SDG&E-Overhead Group Switch/Guy
Wires/Risers
Relocate by San Diego Gas and Electric

70 ft Rt of Camino de Estrella. "C Line"
Sta 12+67

March 1, 2012

SDG&E-Manhole
Relocate by San Diego Gas and Electric

75 ft Rt of Camino de Estrella. "C Line"
Sta 12491

March 1, 2012

SDG&E-Pull Box
Relocate by San Diego Gas and Electric

75 ft Rt of Camino de Estrella. "C Line"
Sta 13+00

March 1, 2012

SDG&E-12KV UG Line
Relocate

13 ft Rt of Camino De Estrella. "C Line"
between Sta 13-+00 to 14+00

March 1, 2012

Installation of the utilities shown in the following table requires coordination with your activities. Make the necessary

arrangements with the utility company through the Engineer and submit a schedule:

1.
2.

Verified by a representative of the utility company
Allowing at least the time shown for the utility owner to complete its work

CONTRACT NO. 12-0F0604

REVISED PER ADDENDUM NO. 1 DATED DECEMBER 35, 2011




Utility Relocation and Contractor-Arranged Time for the Relocation

Utility Utility Address Location Days
AT&T Manhole AT&T 48 ft Rt of Camino de 10 days notification
Adjust to Grade Attn: Becky Brandon Estrella. "C Line" Sta 4+16 | 15 days to complete

1265 Van Buren Street,

Room 180

Anaheim, CA 92807
AT&T Pull Box AT&T 51 ft Rt of Camino de 10 days notification
Adjust to Grade Attn: Becky Brandon Estrella. "C Line" Sta 5+10 | 15 days to complete

1265 Van Buren Street,
Room 180
Anaheim, CA 92807

SDG&E-Manhole
Adjust to Grade

SDG&E

Attn: Dolphus D’vante
Davis

662 Camino De Los
Mares

San Clemente, CA 92673

46 ft Rt of Camino de
Estrella. "C Line" Sta 5+20

10 days notification
15 days to complete

SCWD-Water Meter
Adjust to Grade

SCWD

Attn: Lana Remington
P.O Box 30205
Laguna Niguel, CA
92607

50 ft Rt of Camino de
Estrella. "C Line" Sta
5+04

10 days notification
15 days to complete

SCWD-Water Meter
Relocate

SCWD

Attn: Lana Remington
P.O Box 30205
Laguna Niguel, CA
92607

50 ft Rt of Camino de
Estrella. "C Line" Sta
5+94

10 days notification
15 days to complete

CONTRACT NO. 12-0F0604

REVISED PER ADDENDUM NO. 1 DATED DECEMBER 5, 2011




BID ITEM LIST

12-0F0604
Item | Item [tem Description Unit of Estimated Unit Price Item Total
No. |Code Measure Quantity
41 160102 CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
42 190101 ROADWAY EXCAVATION CY 11,800
43 190110 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
44 192003 STRUCTURE EXCAVATION CY 240
(BRIDGE)
45 193003 STRUCTURE BACKFILL (BRIDGE) CY 190
46 193114 SAND BACKFILL CY 16
47 194001 DITCH EXCAVATION CY 47
48 200001 HIGHWAY PLANTING LS
LUMP SUM LUMP SUM
49 204096 MAINTAIN EXISTING PLANTED LS
AREAS LUMP SUM LUMP SUM
50 204099 PLANT ESTABLISHMENT WORK LS
LUMP SUM LUMP SUM
51 208000 IRRIGATION SYSTEM LS
LUMP SUM LUMP SUM
52 208310 IRRIGATION SLEEVE LF 30
53 208739 10" CORRUGATED HIGH DENSITY LF 70
POLYETHYLENE PIPE CONDUIT
54 250301 CLASS 3 AGGREGATE SUBBASE CY 940
55 260201 CLASS 2 AGGREGATE BASE oY 7,910
56 390132 HOT MIX ASPHALT (TYPE A) TON 4,680
57 394060 DATA CORE LS
LUMP SUM LUMP SUM
58 397005 TACK COAT TON 6
59 020480 CONCRETE PAVEMENT (RAPID cY 310
STRENGTH CONCRETE)
60 404092 SEAL PAVEMENT JOINT LF 1,750
5
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BID ITEM LIST

12-0F0604

Item | Item Item Description Unit of Estimated Unit Price Item Total
No. |[Code Measure Quantity
101 | 839709 [ CONCRETE BARRIER (TYPE 60GE) LF 170
102 | 840504 |4" THERMOPLASTIC TRAFFIC LF 8,910

STRIPE
103 | 840506 | 8" THERMOPLASTIC TRAFFIC LF 2,650

STRIPE
104 | 840508 | 8" THERMOPLASTIC TRAFFIC LF 1,840

STRIPE (BROKEN 12-3)
105 | 840515 | THERMOPLASTIC PAVEMENT SQFT 1,260

MARKING
106 | 840521 |4" THERMOPLASTIC TRAFFIC EF 280

STRIPE (BROKEN 6-1)
107 | 840525 |4" THERMOPLASTIC TRAFFIC LF 15,000

STRIPE (BROKEN 36-12)
108 | 840526 |4" THERMOPLASTIC TRAFFIC LF 2,140

STRIPE (BROKEN 17-7)
109 | 850101 PAVEMENT MARKER (NON- EA 1,360

REFLECTIVE)
110 | 850111 PAVEMENT MARKER EA 820

(RETROREFLECTIVE)
111 | 860090 | MAINTAINING EXISTING TRAFFIC LS

MANAGEMENT SYSTEM ELEMENTS LUMP SUM LUMP SUM

DURING CONSTRUCTION
112 | 860251 SIGNAL AND LIGHTING ES

(LOCATION 1) LUMP SUM | LUMP SUM
113 | 860252 | SIGNAL AND LIGHTING LS

(LOCATION 2) LUMP SUM | LUMP SUM
114 | 860297 | SIGNAL AND LIGHTING (CITY) LS

LUMP SUM | LUMP SUM

115 |860792 | COMMUNICATION CONDUIT LF 786

(BRIDGE)

116 | 860797 | ELECTRIC SERVICE (IRRIGATION) LS
LUMP SUM LUMP SUM

117 | 020481 MODIFY CLOSED CIRCUIT LS
TELEVISION SYSTEM LUMP SUM LUMP SUM

118 | 861088 | MODIFY RAMP METERING SYSTEM | LS
LUMP SUM LUMP SUM

119 | 861504 | MODIFY LIGHTING AND SIGN LS
ILLUMINATION LUMP SUM LUMP SUM

120 | BLANK
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BID ITEM LIST

12-0F0604
121 |022298 |LEAN CONCRETE BASE CY 150
(RAPID STRENGTH CONCRETE)
122 | 999990 | MOBILIZATION LS
LUMP SUM | LUMP SUM
TOTAL BID: $
8A

ADDED PER ADDENDUM NO. 1 DATED DECEMBER 5, 2011



